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Cooperative Intergovernmental Agreement
Between
Beaufort County, South Carolina
And the
South Carolina Department of Transportation
For
The Beaufort County Sales Tax Transportation Program Projects
US 21 Corridor and Sidewalk/Multiuse Pathways

THIS AGREEMENT is made this r‘ day of f‘\‘ , 20 H , by and between
Beaufort County, hereinafter referred to as “County,” and the South Carolina Department of
Transportation, hereinafter referred to as “SCDOT,” collectively “the Parties.”

WITNESSETH THAT:

WHEREAS, on November 6, 2018, under Chapter 37 of Title 4 of the Code of Laws of
South Carolina (Supp. 2007), and pursuant to County Ordinance No. 2017/34, the voters of
Beaufort County approved the imposition of a one-percent sales tax within the county for the
purposes of funding certain transportation infrastructure improvements; and

WHEREAS, County and SCDOT desire to work together in the planning and
implementation of the Beaufort County Sales Tax Transportation Program, hereinafter “the
Program;” and

WHEREAS, County is a body politic with all the rights and privileges of such including
the power to contract as necessary and incidental powers to carry out County’s functions covered
under this Agreement; and,

WHEREAS, SCDOT is an agency of the State of South Carolina with the authority to
enter into contracts necessary for the proper discharge of its functions and duties;

NOW THEREFORE, in consideration of the several promises to be faithfully performed
by the Parties hereto as set forth herein, County and SCDOT do hereby agree as follows:

L GENERAL RECITALS:

A. Purpose:

The purpose of this work is to construct and improve certain transportation facilities
throughout Beaufort County using, in part, funds derived from the one cent special sales
and use tax imposed by Beaufort County and approved by referendum on November 6,
2018.
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IL.

B. Description of Work:

This agreement covers the US 21 Network Improvements Project on Lady’s Island and
Sidewalks/Multiuse Pathways, hereinafter referred to as the “Project.” The provisions
herein shall only apply to the portions of the Project which are currently on the State
Highway System or are proposed to be conveyed to SCDOT for acceptance into the State
Highway System. Unless otherwise agreed, these provisions shall not apply to projects
which are to be owned or maintained by County, a municipality, or any other non-state
entity. Where local roadways tie into state or federal roadways, changes within SCDOT’s
right-of-way will fall under the terms of this agreement unless changes are approved by
SCDOT through an encroachment permit.

Prior to Project initiation, County shall identify whether federal funds will be used. If use
of federal funds is anticipated, the Project must be identified in either SCDOT’s most
current Statewide Transportation Improvement Program (STIP), or the most current
fiscally constrained long range plan for the specific project improvement category. If
federal funds are used, Project shall be developed and constructed in accordance with the
joint Stewardship and Oversight Agreement between the Federal Highway Administration
(FHWA) and SCDOT. The FHWA will make the determination of eligibility for Federal
Transportation Funding at the time of request for authorization of each phase of the Project.

The scope of the Project shall be determined by County during the planning phase. County
shall carry out the specific activities necessary to implement and construct the Project,
which includes:  planning, design, right-of-way acquisition, utility and railroad
coordination, construction, and other associated coordination and administrative activities,
unless noted otherwise herein. If County requests that SCDOT administer any phase of
work for this Project, a supplemental agreement will be drafted to outline the
responsibilities of County and SCDOT. Any Project phases administered by SCDOT will
be subject to scheduling and prioritization within SCDOT’s current workload.

. Scope of Work:

The scope of the Project is described in Attachment A, attached hereto and incorporated
herein. Nothing contained in this Agreement shall be construed to require County to
undertake or complete the Project. Those obligations shall be solely governed by the
actions of Beaufort County Council and applicable State law. However, if federal funds
are expended and the Project is not completed, for whatever reason, repayment of the
federal funds may be required.

COMMUNICATIONS:

. County and SCDOT agree that regular and thorough communication about this work is

essential for the completion of the Project. County and SCDOT further agree that each
Party will strive to communicate at both the management and staff levels.
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IIL.

IV.

1. The County Transportation Director and/or the designated County Representative
shall meet with SCDOT’s Program Manager on an as-needed basis.

2. Additional coordination meetings will be planned and mutually agreed upon as
necessary to coordinate the work.

. SCDOT will provide such technical support and advice as requested by County to assist in

the planning and execution of the Project, subject to the provisions of Section IV.C. of this
Agreement.

OBLIGATIONS OF SCDOT:

. To the extent permitted by existing South Carolina law, SCDOT hereby assumes complete

responsibility for any loss resulting from bodily injuries (including death) or damages to
property, arising out of any negligent act or negligent failure to act on SCDOT’s part, or
the part of any employee or agent of SCDOT in the performance of or participation in the
work undertaken under this Agreement.

. SCDOT shall perform all or any part of the work with its own forces or may contract out

any of the work or services to outside private or governmental consultants or contractors
at SCDOT’s sole discretion if SCDOT determines that such contracting out would be
more efficient or cost effective or would result in more expeditious completion of the
Project.

. SCDOT shall be entitled to bill or draw payment at its normal and customary billing rates

for services by its in-house personnel,

. SCDOT agrees to accept responsibility for normal maintenance of standard transportation

materials, structures, and workmanship within SCDOT rights-of-way according to
common local practices for the Project.

. SCDOT agrees to accept the Project in accordance with Section VLE. of this Agreement.

OBLIGATIONS OF COUNTY:

. To the extent permitted by existing South Carolina law, County hereby assumes complete

responsibilities for any loss resulting from bodily injuries (including death) or damages to
property, arising out of any negligent act or negligent failure to act on County’s part, or the
part of any employee or agent of County in performance of the work undertaken under this
Agreement.

. County shall provide or cause to be provided all services for the execution of activities for

the planning, development, and delivery of the Project, unless noted otherwise herein.
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C. County shall reimburse SCDOT for costs incurred as part of SCDOT’s reviews,
coordination, and oversight. SCDOT will invoice County no more often than quarterly for
these costs.

D. County agrees to assign a right of entry or other property rights necessary to SCDOT in
order for SCDOT to maintain the Project until such time as all rights-of-way and other
property rights are transferred to SCDOT after completion of the Project.

E. The cost of the Project shall be borne solely by Beaufort County unless additional funding
is secured through SCDOT, other sources, or as otherwise provided for in this Agreement.

F. The Parties agree that, because the Project is not an SCDOT project, the consent of
municipalities in which the work occurs is not required under S.C. Code Ann. §57-5-820.
Should a court of competent jurisdiction rule that such consent is required, it will be the
responsibility of County to obtain the same.

V. GENERAL PROVISIONS:
A. Conformance:

The Project shall be developed and constructed to SCDOT standards and specifications,
and any other applicable legal standards. The current edition of each standard and
specification shall be the edition as of the beginning of the design work for the Project with
the expectation that the standards and specifications shall be applicable through the
completion of the Project. However, where there is a significant delay in the completion
of the design of the Project, the most current standards and specifications may be
incorporated into the contract documents. It is the intent of both County and SCDOT to
design the Project in compliance with the applicable standards and specifications; however,
both Parties recognize that exceptions to these standards and specifications may be
mutually beneficial. Such exceptions will be granted if both Parties agree in writing.

County acknowledges that the Buy America provisions apply to all contracts within the
scope of a National Environmental Policy Act (NEPA) determination and eligible for
assistance under Title 23 U.S. Code, so long as one such contract is funded with federal
aid.

If federal funds are used, County shall administer all phases of the Project in compliance
with the SCDOT / Federal Highway Administration STEWARDSHIP AND OQVERSIGHT
PLAN dated June 2014 and any revisions, addenda, or other modifications thereto
(included  herein by  reference), located on SCDOT’'s website at
www.scdot.org/doing/stewardship.aspx. Pursuant to this Stewardship and Oversight Plan,
FHWA retains approval and oversight authority for all phases of the Project, and may
require documentation and activities not expressly mentioned in this Agreement.
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B. Planning and Environmental Activities:

County shall make a determination as to the exact scope of the proposed improvement(s).
In this planning phase, County shall consider the following aspects of the Project in
determining the scope of the proposed improvement(s):

Public involvement

Source of funding (does the Project utilize federal funds or not)

Environmental considerations including determination of necessary environmental
documentation

Traffic requirements for the Project based on traffic projections for the design year
20 years beyond the scheduled construction date of the Project. For example, a
scheduled construction start in 2020 would require design year traffic projections
for the year 2040. Where available, the Lowcountry Area Transportation Study /
Lowcountry Council of Governments (LATS / LCOG) traffic projections would be
supplied by SCDOT for use in these planning activities. In instances where these
LATS / LCOG traffic projections are not available, County will make traffic
projections based on standard industry methodology for the appropriate design year
as indicated above.

Right-of-way to encompass all facility improvements

Decision by County whether County or SCDOT will issue all Utility Agreements
and No Cost Letters

Determination of any railroad involvement on the Project and a recommendation
as to the involvement by SCDOT with regard to agreements, drawing reviews,
coordination, etc.

Constructability

Other issues impacting the planning and execution of the work as deemed
appropriate and beneficial to County

County will carry out their work and services in compliance with all applicable Federal,
State, and local environmental laws and regulations, and shall monitor and oversee the
Project for such compliance. This responsibility shall include:

l.

Complying with those stipulations and conditions under which SCDOT received
approval of applicable environmental documents and permits. Individual permits
issued by the U.S. Army Corps of Engineers (USACE) will be signed over to
County. If County will be responsible for letting the Project, the Notice of Intent
(NOI) will be signed and submitted by County.,

County will ensure compliance with all secured permits. The permittee will be
responsible for Project compliance. If SCDOT is required to inspect Project for
compliance, either through the use of SCDOT staff or consultants, County is
responsible for reimbursing SCDOT for the cost of inspection, SCDOT is
authorized to use the Project charge code for all compliance activities. County will
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be the sole party responsible for resolution of any enforcement actions as a result
of non-compliance with permit conditions and requirements to the extent that
County or its agents were responsible for such breach or action causing the
enforcement action.

3. Complying with applicable laws and regulations relating to potential or actual
hazardous materials that may be encountered in the course of implementing the
Project.

4. Carrying out all required social, economic, and environmental studies required by
law.

5. Making all necessary modifications to approved permits as required by law. If

SCDOT is still the permittee, any modifications will be submitted to SCDOT’s
Environmental Office for review and approval prior to submittal to the appropriate
regulatory agency. In the event a USACE Individual Permit is required, SCDOT
will sign over any and all individual permits to County.

County recognizes that SCDOT and/or the FHWA or other agencies may have final review
and approval for the environmental documentation required under the implementing
regulations of the National Environmental Policy Act of 1969, 23 C.F.R. §771, et seq.
County will be responsible for the preparation of any necessary permit applications
required by any governmental agency to complete the Project and will work with SCDOT
in coordinating and negotiating with the agency to secure the permits. County and their
consultant must coordinate with the SCDOT Environmental Permitting Division when
submitting a USACE 404 Permit application. Additionally, all coordination with USACE
and SCDHEC is to occur through SCDOT’s Environmental Permitting Division. All work
performed must be in accordance with SCDOT'’s Environmental Consultant Scope, latest
edition, and any amendments thereto, if applicable. Where necessary, County shall prepare
all permit applications in the name of SCDOT. County will comply with any regulatory
agency requirements, and be responsible for resolution of any enforcement actions that
may arise as a result of non-compliance with regulatory agency requirements. All permit
conditions set by the regulatory agencies must be reviewed and approved by SCDOT for
all roads in, or to be included in, the state system.

County must provide an assessment of potential jurisdictional impacts for the Project
within 180 days of the execution of this Agreement to the SCDOT Environmental
Mitigation Manager. County will coordinate, throughout Project development, with the
SCDOT Environmental Office to develop a strategy that meets County’s needs and assists
in streamlining permit acquisition. County is responsible for developing a conceptual
mitigation plan if the Project requires compensation for unavoidable impacts. This plan
may be submitted to the Environmental Mitigation Manager for review prior to any
submittal of a 404 permit application to USACE. County should not assume they will have
access to SCDOT mitigation banks. Access to SCDOT mitigation banks will be
determined by SCDOT’s Mitigation Manager.
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County shall conduct required public involvement meetings for the Project in accordance
with NEPA regulations, or as otherwise specified by SCDOT. In addition, non-mandatory
public meetings may be held to discuss Project issues if desired by County. County shall
notify representatives of SCDOT in advance of all meetings and shall notify other
representatives from state, federal, and resource agencies as required. The Project shall
not be advanced to right-of-way acquisition and/or construction phases until final approval
of environmental documentation is obtained.

SCDOT and County both recognize that the FHWA will not take any action on projects
that are funded solely by local sources. In order for FHWA to review and approve NEPA
documents, the project must include federal funds in the STIP and/or the fiscally
constrained portion of the Long Range Transportation Plan. County must also adhere to
the transportation planning process in 23 CFR 450 for how to apply federal funds to
Project. If County decides to add federal money to Project late in the development process,
the Parties acknowledge that certain steps in the process may need to be repeated to ensure
federal eligibility.

C. Design Activities:

Design of the Project will be County’s responsibility except as otherwise provided for in
this Agreement. Regardless of funding sources, FHWA may, in its discretion, retain any
specific approval or related activity for the Project.

1. SCDOT shall assign a Project Identification Number to the Project for tracking
purposes. County shall use this number on all right-of-way instruments, plans, and
permits as applicable.

2, All Project surveys related to the setting of horizontal control, vertical control,
mapping, and aerial photography will comply with SCDOT’s current edition of the
“Preconstruction Survey Manual.”

3. All structural components of the Project shall comply with the “AASHTO Standard
Specifications for Highway Bridges,” latest edition, including the latest Interim
Specifications thereto. Bridge structures shall be designed with the LRFD criteria,
This will include all seismic requirements in accordance with these AASHTO
criteria.

4, Upon completion of the work, County shall certify that the contract documents have
been prepared in conformance with the provisions of Items [, 2, and 3 above.
County shall require that all construction plans and specifications be sealed by a
South Carolina registered professional engineer.
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10.

1.

If County has federal funds programmed in either the STIP or Long Range
Transportation Plan, County shall comply will all applicable federal and state
statutes and regulations to maintain the eligibility of those funds for reimbursement.

In the event that state or federal funding becomes available for the Project, and in
the event that County should desire to utilize these funds, the Parties shall cooperate
with regard to amendments to this Agreement that may be required to secure that
funding. Such amendments will provide for policies and procedures including
direct SCDOT administration or assistance with administration of the Project that
would be most advantageous in securing that funding,

If County starts Project without federal funds and then later seeks to add federal
funds to the Project, County acknowledges that some steps in the process (NEPA)
may need to be redone to ensure eligibility.

SCDOT’s Office of Materials and Research shall approve the pavement design on
roads within or intended for the state system and shall respond to County within 30
business days from the time County submits the pavement design for review.
Approval of pavement designs on state maintained roadways require the SCDOT
Pavement Design Engineer’s signature on the typical sections of the final
construction plans. Any changes to this pavement design must be reviewed and
approved by the SCDOT Pavement Design Engineer.

SCDOT will provide reviews of the design plans and other contract documents and
will provide written comments to County. Plans or other design documentation
will be sent to SCDOT at the following stages of the Project: design criteria,
concept (optional), preliminary right-of-way, and final design. County shall submit
the design in a form that is acceptable to SCDOT’s reviewer. Design reviews will
be accomplished by SCDOT and review comments will be returned to County
within 30 business days from the time County submits the review documents to
SCDOT. County will notify SCDOT at least two weeks in advance of the
submission of documents to be reviewed. Project shall not be advanced to right-
of-way or construction until written authorization is provided by SCDOT.

Design plans and documents submitted to SCDOT for reviews shall be provided in
electronic (.pdf) format. County shall utilize file transfer protocol (FTP) or other
agreed vpon platform to transfer the documents to be reviewed.

During the development of design of the Project, consideration should be given to
costs associated with long-term maintenance of items incorporated into the Project.
SCDOT reserves the right to request alternative solutions that would present lower
long-term maintenance costs.

SCDOT’s written “authority to proceed” with right-of-way acquisition activities
shall serve as approval for County to begin right-of-way activities on the Project.

Page 8 of 27



IGA-2-20

13.

14.

SCDOT agrees to provide written notice of “authority to proceed” or review
comments for the right-of-way plans within 25 business days from the time County
submits the right-of-way plans for review.

SCDOT’s written “authority to proceed” with construction shall serve as approval
of right of entry and encroachment on to SCDOT’s right-of-way for construction
of the Project by County. SCDOT agrees to provide written notice of “authority to
proceed” or review comments for the final plans within 25 business days from the
time County submits the final plans for review.

In the event that federal funding is sought by County through SCDOT, County shall
perform a value engineering analysis as required by 23 C.F.R. Part 627.

D. Utility Activities:

I.

All utility coordination and relocation activities shall be in accordance with 23
C.F.R. 645 and SCDOT’s “A Policy for Accommodating Utilities on Highway
Rights of Way,” and other applicable State law.

Utility relocations will be paid based on prior rights and applicable state law.
Where a utility establishes a prior right of occupancy in its existing location, County
will be responsible for the cost of that relocation, including all real and actual costs
associated (engineering, easements, construction, inspections, etc.). Prior Rights
may be established by the following means:

a. The utility holds a fee, an easement, or other real property interest, the
taking of which is compensable in eminent domain.

b. The utility occupies SCDOT right-of-way through an existing agreement
with SCDOT and is not required to relocate at its own expense.

Where the utility cannot establish a prior right of occupancy, the utility will be
required to relocate at its own expense. However, in some cases for not-for-profit
utilities, County may elect to use Program funds for all or part of such utility
relocation costs. In such cases, federal funds would not be eligible for
reimbursement,

Utility work will be coordinated and executed in accordance with SCDOT's Design
Manual and Construction Manual.

[f federal funds are used for any development or construction contract within the
scope of the NEPA determination, the Buy America provisions apply to all utility
relocations that are otherwise eligible for federal aid reimbursement, regardless of
whether federal funds are actually used.
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10.

Utilities to remain in SCDOT rights-of-way, or to be relocated to a point within
SCDOT rights-of-way, shall be in compliance with SCDOT’s “A Policy for
Accommodating Utilities on Highway Rights of Way.”

County will honor the terms of any pre-existing agreements between SCDOT and
a utility owner.

County shall comply with Act 36 of 2019, as codified in S.C. Code Section 57-5-
880 for relocation of public water and sewer utilities.

County will provide utility deliverables as defined in Section VLE.

County will provide a Utility Certification in a form acceptable to SCDOT insuring
that all utility relocation agreements, letters, and relocation plans necessary for
construction of the Project have been secured and provide the schedule for
relocation work.

E. Railroad Activities:

1.

County shall coordinate with the operating Railroad(s) during the planning phase
of Project development to discuss the Railroad’s requirements and future plans at
that location.

County shall solicit comments early in the design process from Railroad(s) by
providing an overview map, description of the Project, and railroad milepost.
Railroad company and milepost information can be found on a sign at the crossing
of the railroad and the roadway. Information such as train data, passenger
operations, valuation maps (VAL Maps) of railroad right-of-way, future track and
utility road requirements, and any other special considerations not described in
Railroad(s) general criteria, etc. shall be discussed with the Railroad(s). County
shall also, as instructed by the Railroad(s), submit plans and correspondence to
Railroad(s) for engineering review / approval and subsequent development of
Railroad Force Account Costs. County shall assist in drafting and executing
required Railroad agreements. Understanding the Railroad(s) requirements,
process, review schedules, and costs early is crucial to the success of the Project.

County, or County’s consultant, shall obtain all necessary Railroad(s) Right-of-
Entry permits which may be required for survey, subsurface utility engineering
(SUE), geotechnical operations, etc. Upon permit approval and as instructed by the
Railroad(s), County shall coordinate with Railroad(s) flagman and engineering
representative during times when field operations shall be occurring within the
Railroad(s) right-of-way.

If the Project involves an SCDOT maintained roadway, County shall coordinate
with SCDOT’s Railroad Projects office, located within SCDOT's Right-of-Way
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Department. During the Project’s planning phase, SCDOT and County shall
discuss the necessity of a Tri-Party Agreement and other joint requirements.

County shall reimburse Railroad(s) for all work performed by or on behalf of the
Railroad(s} in support of the Project.

County, and County’s consultants and contractors, shall retain all records pertaining
to the Project for three years after completion and acceptance of the Project. All
such records shall be made available to SCDOT for review and audit upon request.

County will provide a Railroad Certification in a form acceptable to SCDOT
insuring that all railroad coordination is complete and all railroad agreements have
been secured for construction of the Project.

F. Right-of-Way Acquisition Activities:

1.

County shall acquire all right-of-way necessary for highway purposes in its own
name. Acquisition of rights-of-way to be turned over to SCDOT and rights-of-way
for projects that may or will be made using federal funds shall be acquired in
accordance with the United States Uniform Relocation Assistance and Real
Property Acquisition Policies Act of 1970, as amended, P.L. 91-646, 42 U.S.C.
§§4601 er seq., regulations thereunder including 49 C.F.R. Part 24, the South
Carolina Eminent Domain Procedures Act, and SCDOT’s Office of Right of Way
Acquisition Manual. Title instruments acquired for this Project to be conveyed to
SCDOT shall be documented on standard SCDOT right-of-way forms. Right-of-
way limits shall be set according to standard SCDOT practices, utilizing the
SCDOT Highway Design Manual and the SCDOT Road Design Plan Preparation
Guide. These limits shall encompass all pertinent highway facilities and structures
necessary for the construction and maintenance of the roadway.

With respect to the acquisitions:

County Shall:

a. Acquire right-of-way in fee simple title or easement interest as directed by
SCDOT.

b. Perform title searches for each property to be acquired and provide SCDOT
with Certificates of Title signed by an attorney licensed to practice in South
Carolina. Preliminary title abstracts must be provided prior to property being
appraised.

c. Inaccordance with and when required by SCDOT’s Appraisal Manual, provide
an acceplable appraisal for each tract by an appraiser from SCDOT’s approved
appraisal list. All contracts for appraisals shall obligate the appraiser to provide
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court testimony in the event of condemnation. County shall obtain appraisal
reviews complying with technical review guidelines of the Appraisal Manual
and make a recommendation of just compensation. The appraisal reviewer shall
be approved by SCDOT. The reviewed appraisal must be approved by
SCDOT’s right-of-way representative prior to the offer to purchase being made
to the Landowner.

. Secure approval from SCDOT’s right-of-way representative for any seitlement

above the approved appraisal if federal funds are utilized on the Project.

Titles shall be in fee simple absolute by recordable warranty deeds unless
otherwise approved by SCDOT. All titles shall be recorded in the land records
of Beaufort County.

In the event of condemnation, the necessary documents as required by the
Eminent Domain Procedures Act, S.C. Code Ann. §§ 28-2-10 ef seq., will be
prepared and County will utilize its Eminent Domain authority to acquire title.
County shall be responsible for securing legal representation familiar with
Eminent Domain in South Carolina. Condemnation shall be by way of trial
after rejection of the amount tendered as provided in S.C. Code § 28-2-240.

. Retain all records dealing with property acquisition and all other costs

associated with this project for three years after the “Final Acceptance Date” of
the Project by SCDOT. County or its authorized representative will make such
records available for audit and review upon request.

. County is responsible for establishing and maintaining Quality Control and

Quality Assurance procedures for the entire right-of-way acquisition process.

Provide relocation assistance in accordance with SCDOT’s Relocation Manual.
All relocation housing payment offers shall be approved by SCDOT prior to
being offered to displacees. County shall issue 90 and 30 - day notices of
displacement in accordance with State and federal guidelines.

County shall be responsible for the disposition of all identified improvements
being acquired on the Project prior to the obligation date of the construction.

Establish specific milestone dates for the different phases of the right-of-way
acquisition and provide bi-monthly reports indicating the status of each
individual parcel.

Provide a Right-of-Way Certification in a form acceptable to SCDOT ensuring

that all property necessary for construction of the Project has been secured and
that all displacees have been relocated prior to advertising for construction bids.
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m. At the completion of the Project, County shall prepare a ROW exhibit and
master deed reflecting the rights-of-way to be conveyed to SCDOT as a part of
this Project. These documents must be prepared and submitted prior to or at
Project close-out.

SCDQOT Shall;

a. Designate a representative from the Right-of-Way office to approve offers of
just compensation as well as any settlements above the approved appraisal
amounts, participate in mediation of legal settlements, and coordinate and
provide approval for all relocation benefits for displaced persons or businesses.

b. Provide approval of the Right-of-Way Certification and authorization to
proceed to construction.

G. Construction Activities:

1.

County shall include the required Federal Aid contract provisions in the contract and
shall coordinate with SCDOT to establish a Disadvantaged Business Enterprise (DBE)
goal if the project is federally funded.

County shall obtain SCDOT concurrence prior to awarding the construction contract.

County will construct the Project in conformance with the technical sections of
SCDOT’s current Standard Specifications for Highway Construction, Supplemental
Specifications, Supplemental Technical Specifications, Standard Drawings, the Access
and Roadside Management Standards (ARMS), and related AASHTO standards in
effect at the time of the Project letting unless otherwise agreed to by SCDOT and
County in accordance with Section V.A. of this Agreement. County will apply ARMS
requirements to the construction effort and to the relocation of utilities within the
SCDOT right-of-way. County must obtain written approval from SCDOT if there will
be any significant deviation from the construction contract documents.

To the extent applicable, materials and services shall be procured in accordance with
Beaufort County Procurement Procedures, S.C. Code Ann. §§ 11-35- 10 er seq.,
SCDOT standard policies, applicable Federal statutes and regulations (2 C.F.R. Part
200, 23 C.F.R. Parts 172 and 635), and State statutes and regulations.

County shall provide administrative, contract management, Quality Acceptance
testing, inspection, and other services sufficient to provide certification to SCDOT that
the construction and the materials used for construction are in conformance with the
plans and specifications set forth in the contract documents. The inspectors and
engineers performing Quality Acceptance testing and inspection on the Project shall be
SCDOT certified in the area of testing and inspection being performed. All acceptance
sampling and testing shall be performed in accordance with the quality control (QC)
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10.

sampling and testing schedule and frequency specified in SCDOT's Construction
Manual. The engineer of record may not also provide Construction Engineering and
Inspection services on State-maintained facilities.

County shall obtain SCDOT concurrence to accept material that does not conform to
contract requirements. Such concurrence shall be documented by the use of SCDOT
Form 100.09, and must be approved by the SCDOT District Engineering Administrator
and SCDOT’s Director of Construction. The request for concurrence must be initiated
by County to SCDOT no later than 45 days after incorporation of the non-conforming
material into the Project.

SCDOT shall conduct construction oversight, to include sampling and testing of
materials, on all State-maintained roadways at the discretion of the Deputy Secretary
for Engineering. All SCDOT costs associated with construction oversight shall be
reimbursed by County in accordance with Section IV.C. of this Agreement.

SCDOT will perform independent assurance (LA) sampling and testing on projects with
federal funding.

The Project may be subject to periodic reviews/inspections by SCDOT’s Quality
Management Team and the Environmental Compliance Team at SCDOT’s discretion.

To facilitate the coordination of construction activities and to ensure that the work is
constructed in accordance with the applicable provisions, County and SCDOT agree as
follows:

a. Weekly Project field reviews will be made by both County’s and SCDOT’s
construction representatives to discuss Project status, mutual concerns, and
construction issues.

b. Contract documents will be furnished to SCDOT.

c. Copies of test results will be submitted to SCDOT so test data and results can
be evaluated. Periodic reviews of test reports and summaries may be made by
SCDOT.

d. Copies of Daily Work Reports, Diaries, Meeting Minutes, and all documents
associated with the Construction Management of the Project shall be provided
to SCDOT upon request.

e. Project traffic control reviews for safety and specification compliance will be
made and documented on SCDOT Form 600.02 by County or their agent.
Daytime reviews shall be conducted at least once per week, and a nighttime
inspection will be performed at least once per month.
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VI

f. Erosion control reviews will be made on a schedule as required in the NPDES
General Construction Permit. Erosion Control reviews will be made in
accordance with the latest edition of SCDOT’s Supplemental Specification on
Seeding and Erosion Control Measures. Observations will be documented on
SCDOT’s Erosion Control form 800.02. County will apply for and acquire all
necessary permits, to include the NPDES General Construction Permit in the
name of County unless otherwise agreed upon by SCDOT and County. County
will comply with any NPDES requirements, and be responsible for resolution
of any enforcement actions that may arise as a result of non-compliance with
NPDES requirements,

11. When all aspects of the Project have been properly and fully performed and the work
is substantially complete, County shall coordinate with SCDOT to establish a date for
final inspection of the work. County, SCDOT, and the prime contractor shall jointly
conduct the final inspection and develop a Final Project Punch-list. County shall
require that any deficiencies identified on the Final Project Punch-list are appropriately
addressed in a timely manner and shall advise SCDOT in writing of the completion of
any corrective action. The date of this notice shall become the date of Final
Completion.

OTHER PROVISIONS:

. Maintenance of Traffic:

County shall require that its contractors keep all existing State highways open to traffic
while they are undergoing improvements, except for temporary construction detours or
closures. Additionally, County shall be responsible for maintaining the entire section or
sections of highway within the limits of the Project area from the time its construction
contractor is issued the Notice to Proceed until the time Project is delivered to SCDOT
under the terms of this Agreement. Traffic control activities shall be in accordance with
the MUTCD (current edition), the SCDOT District 6 Daytime Lane Closure policy (current
edition), and SCDOT’s standard guidelines and standard drawings for maintenance of
traffic in a work zone. Traffic control plans will be required for all types of lane closures,
shoulder closures, and detours.

. Maintenance of Project;

County shall accept responsibility for normal maintenance of the roadway within the
Project limits during construction.

. Tie-in Agreements:

Where the limits of the Project meet or overlap into the project limits established for
projects that are or will be executed by SCDOT before the completion of this Project,
County and SCDOT will develop agreements to outline provisions that would be beneficial
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to both County projects and SCDOT projects with respect to funding, traffic control,
improved safety for the traveling public, coordination of drainage systems, or other design
or construction considerations. These agreements will stipulate the funding implications
of such provisions and the responsible parties thereof,

D. Encroachment Rights:

SCDOT shall deliver possession of its highways to County in the same manner and under
the same terms it does to highway contractors working under contract with SCDOT, and
hereby grants encroachment and access rights to the right-of-way and easements along the
proposed Project corridors as set forth below. This possession shall be delivered after
approval of the final construction plans as outlined below.

1.

When a construction contract has been awarded by County, County will notify SCDOT
of the anticipated Notice to Proceed date for the contract. Afier written approval of the
final construction plans by SCDOT as outlined in Section V.C.9 of this Agreement and
on the Notice to Proceed date for construction, County and/or its agents will assume
maintenance responsibilities for the Project.

Where applications for encroachment permits with regard to any segment of road
covered by the Project are received by SCDOT, SCDOT will forward those
applications to County within 10 business days of receipt for review to ensure that those
proposed improvements described in the permit applications will not conflict with the
Project plans. County shall review the applications and return comments within 15
business days.

From the time of execution of this Agreement up to Project completion, SCDOT hereby
grants County access to the Project corridors for the purposes of gathering field
information necessary for accomplishing the planning, design, and right-of-way
aspects of the Project. County will publish an Eminent Domain notice for the Project
in accordance with the Eminent Domain Act, SC Code Section 28-2-70(C).

E. Acceptance:

In the event that additional centerline miles are created by the Project, the Project will be presented
by SCDOT staff to the SCDOT Commission upon Final Completion, as defined by Section V.G.11
of this Agreement. The Commission will determine if the additional mileage is to be accepted by
SCDQOT. In the event that additional miles of secondary roads are added to the State Highway
System as a result of the Project, an equal mileage of existing roads on the State Highway System
in Beaufort County will be turned over to County for maintenance. The exact roads to be
exchanged will be as mutually agreed between County and SCDOT.

Upon completion of the Project, County shall submit the Project Closure Checklist, attached hereto
as Attachment C, including the following Project documentation to SCDOT.
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1. Copies of required environmental documents

2. Design documents

a.
b.

C.

d.

As described elsewhere in this agreement

Final Project plans suitable for delivery and recording pursuant to S.C. Code §57-
5-570 and in accordance with the current version of SCDOT’s As-Built
Construction Plans Supplemental Specification

Electronic files of the Final Project plans as described in SCDOT’s “Road Design
Reference Material for Consultant Prepared Plans”

Final Stormwater Reports

3. Right-of-way documents

a.
b.
C.

&0

i

Appraisals

Title search information

Deeds sufficient to convey the additional highway right-of-way acquired by County
to SCDOT. Titles shall be by special warranty and sufficient to convey the entire
interest obtained by County from the Landowner.

Correspondence with property owners

Master exhibit prepared by the engineer of record outlining the rights-of-way to be
conveyed to SCDOT

Diaries or agents’ worksheets related to the acquisition of right-of-way

All Utility Agreements and No Cost Letters with supporting documentation
Summary sheet showing all payments made by County against each Ultility
Agreement

If applicable, all supporting information for cost increases to Utility Agreements

4. Construction documents

a.

b.
C.

As-built drawings - In addition to those documents set forth elsewhere in this

Agreement, County shall provide, within 90 days after Final Completion, two

marked-up sets of final construction drawings reflecting the as-built condition of

the Project based on information provided by the construction contractor and

verified by County. “As-built” plans must be drawn to scale, and be based on the

project survey stationing. These plans will include as-built information for utilities.

These plans will be sufficient to establish the precise location of all utilities and

appurtenances as well as provide key information for future determination of the

extent of prior rights. “As-built” utility plans must include at a minimum the

following:

* Survey centerline and existing roadway centerline if different, with labeled
stationing.

* Existing and new right-of-way lines, and County easement lines

* Final location of utility lines and appurtenances

Test reports

Daily construction diaries

5. Other documents
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a. Assignments to SCDOT of all contractors’ payment and performance bonds in
connection with the Project and a copy of the Consents of Surety for final payment

b. Releases, affidavits, or other proof of payment to indicate full payment of all claims
by contractors, their subcontractors, or suppliers.

c. For federally funded projects with a DBE goal, a DBE closeout document obtained
from SCDOT’s Office of Business Development

SCDOT shall accept the Project and assume responsibility for maintenance of the Project upon
receipt of County’s submittal of the Project Closure Checklist signed by the representative of
County and upon SCDOT"s review and signature approval of the Checklist.

County shall be responsible for maintenance of specialized or unique features, enhancements, or
nonstandard materials that are incorporated into the Project, such as, but not limited to: noise
walls, sidewalks wider than five (5) feet, shared use paths, hardscape treatments, landscaping,
lighting, mast arms, and street furniture.

A separate Maintenance Agreement between the Parties will address specific maintenance
responsibilities for any special features, enhancements, or nonstandard materials incorporated into
the Project.

F. Warranty:

I. County warrants that it will perform the work necessary under this Agreement in
accordance with the standards of care and diligence normally practiced in the
transportation industry for work of similar nature. To the extent County’s construction
contractor warranties are obtained in connection with the Project intended to be turned
over to SCDOT, County shall ensure that those warranties are assignable.

2. County shall take all steps necessary to transfer to SCDOT any manufacturer or other
third party warranties of any materials or other services used in the construction of the
Project.

VII. Miscellaneous General Provisions;

A. Disputes:

County and SCDOT shall cooperate and consult with each other with respect to the Project
intended to be turned over to SCDOT for maintenance to the extent set forth herein. The
Parties may utilize the Issues Escalation and Dispute Resolution Process included as
Attachment “B” to determine the appropriate person(s) and timeframe to resolve any issues
that may arise. In the event that a dispute arises, the following procedures will be used to
resolve the matter.
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Any dispute or claim arising out of or related to this Agreement shall be submitted for
resolution under the procedures outlined in Attachment “B.” Within 90 days of the date of
this Agreement, an ad hoc board designated as the Dispute Resolution Board, will be
selected pursuant to the procedures identified below. The Dispute Resolution Board will
be composed of two members from County and two members from SCDOT. These four
members shall choose a fifth member employed neither by County nor SCDOT. This fifth
member shall be a mediator certified in the State of South Carolina. The cost for the
mediator shall be shared equally between County and SCDOT. The Board shall be
empanelled for the entire duration of this Agreement and shall hear all disputes between
County and SCDOT relating to this Agreement that cannot be resolved through the normal
resolution process outlined in the Issues Escalation chart. In the event this process does
not produce a resolution, the Parties may seek redress from the Court of Common Pleas for
Beaufort County. Any court proceedings shall be non-jury. Exhaustion of this Dispute
Resolution Process is a condition precedent to seeking a legal or equitable remedy.

B. Successors/Assigns:

County and SCDOT each bind themselves and their respective successors, executors,
administrators, and assigns to the other Party with respect to these requirements, and also
agree that neither Party shall assign, sublet, or transfer its interest in the Agreement without
the written consent of the other,

C. Disadvantaged Business Enterprises:

County will provide opportunities for Disadvantaged Business Enterprises as required by
state laws and regulations. County will coordinate with SCDOT’s DBE Office when
establishing goals for the Project. The Parties hereto and their agents shall not discriminate
on the basis of race, color, national origin, or sex in the performance of this Agreement or
the work provided for herein. Where required, the Parties hereto and their agents shall
carry out applicable requirements of 49 C.F.R. Part 26 in the administration of this
Agreement.

D. Enforceability:

All of the terms, provisions, and conditions of this Agreement shall be binding upon and
enforceable by the Parties, their respective elected officials, legal representatives, agents,
employees, and their respective successors.

E. Amendment:

This Agreement may be amended or modified only by a written document, which has been
signed by the Parties hereto, or by their duly authorized officials. County, or its authorized
agent, shall agree 10 hold consultations with SCDOT as may be necessary with regard to
the execution of supplements, modifications, or amendments to this Agreement during the
course of the Project for the purpose of resolving any items that may have been
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unintentionally omitted from this Agreement or arise from unforeseen events or conditions.
Such supplemental agreements shall be subject to the approval and proper execution of the
Parties hereto. No supplements, modifications, or amendments to this Agreement shall be
effective or binding upon either Party unless both Parties agree in writing to any such
changes.

F. Termination:

This Agreement may be terminated by County upon written notice to SCDOT, provided
that County covers all costs incurred prior to termination and as the result of termination,
including any required repayment of federal funds. If County fails to advance the Project
to completion, SCDOT may terminate the Agreement upon written notice and County shall
be responsible for all costs incurred prior to termination and as the result of termination,
including any required repayment of federal funds.

G. Waiver:

No waiver of a breach of any of the covenants, promises, or provisions contained in this
Agreement shall be construed as a waiver of any succeeding breach of the same covenant
or promise or any other covenant or promise thereof. In no event shall any failure by either
Party hereto to fully enforce any provision of this Agreement be construed as a waiver by
such Party of its right to subsequently enforce, assert, or rely upon such provision.

H. Severability:

In the event that any part or provision of this Agreement shall be determined to be invalid
or unenforceable, the remaining parts and provisions which can be separated from the
invalid or unenforceable provision or provisions shall continue in full force and effect.

[. Captions:

The captions or headings herein are for convenience only and in no way define, limit, or
describe the scope or intent of any provisions or sections of this Agreement,

J. Notices:

All notices pertaining to this Agreement shall be in writing and addressed as set forth
below, and shall be deemed properly delivered, given, or served when: (i) personally
delivered, or (ii) sent by overnight courier, or (iii) three days have elapsed following the
date mailed by certified or registered mail, postage prepaid.

Notices to County:
Beaufort County Government
Attn.: County Engineer
2266 Boundary Street
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Beaufort, South Carolina 29902

Notices to SCDOT:
South Carolina Department of Transportation
Attn.: Deputy Secretary for Engineering
PO Box 191
Columbia, South Carolina 29202

K. Further Documents:

Each Party will, whenever and as often as it shall be requested by the other Party, promptly
and within a reasonable time, execute, acknowledge, and deliver, or cause to be executed,
acknowledged, and delivered such further instruments or documents as may be necessary
to carry out the intent and purpose of this Agreement.

L. Assignment:

This Agreement may not be assigned by either Party without the written consent of the
other Party, unless otherwise provided by applicable law.

M. No Third-party Beneficiaries:

No rights in any Third-party are created by this Agreement, and no entity not a party to this
Agreement may rely on any aspect of this Agreement, notwithstanding any representation,
written or oral, to the contrary, made by any person or entity. The Parties hereto
affirmatively represent that this Agreement is made solely for the benefit of the Parties
hereto and their respective successors and assigns and not for the benefit of any Third-party
who is not a signature party hereto. No party other than the signature Parties and their
respective successors and assigns hereto shall have any enforceable rights hereunder, or
have any right to the enforcement hereof, or any claim for damages as a result of any
alleged breach hereof.

N. Multiple Counterparts:

This Agreement may be executed in counterparts, and if so executed, shall become
effective when a counterpart has been executed and delivered by both Parties hereto. All
counterparts taken together shall constitute one and the same Agreement and shail be fully
enforceable as such. Delivery of counterparts via facsimile transmission or via email with
scanned attachment shall be effective as if originals thereof were delivered.

O. Prior Agreements, Entire Agreement:

All obligations of the Parties, each to the other, relating to the subject matter of this
Agreement, contained in any other document or agreement or based on any other
communication prior to the execution of this Agreement have been satisfied or are
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superseded by this Agreement. This Agreement constitutes the entire agreement between
the parties relating to the subject matter hereof.

This Agreement, with the Appendices and Attachments hereto, sets forth the full and
complete understanding of the Parties as of the date first above stated, and it supersedes
any and all agreements and representations made or dated prior thereto.

The Parties make no representations, covenants, warranties, or guarantees, eXpress or
implied, other than those expressly set forth herein. The Parties’ rights, liabilities,
responsibilities, and remedies with respect to the services provided for in this Agreement
shall be exclusively those expressly set forth in this Agreement.

This Agreement is to be interpreted under the laws of the State of South Carolina.

P. Reviews and Approvals:

Any and all reviews and approvals required of the Parties herein shall not be unreasonably
denied, delayed, or withheld.
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IN WITNESS WHEREOF, the Parties herein have exccuted this AGREEMENT as of the
dany and year first written above.

SIGNED, SEALED AND DELIVERED

IN THE PRESENCE OF
UFORT COUNTY
Witness | (Signature) __)
Tilwm_&m‘d | SERTOE.,
SOUTH CAROLINA DEPARTMENT OF
TRANSPORTATION
= S,
Al By:M a - l“ y l
SEDOT Witnes Secretary of Tran¥ggighion
RECOMMENDED BY:

Depuly Secretpiry for Finance and Administration or
Designee

e

[« X e
Ia]_ﬂ Deputy Sccretary for Engineering or
Designee
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Attachment “A”
Description of the Project

APPENDIX A

FORM OF BALLOT
OFFICIAL BALLOT -- REFERENDUM
LOCAL QUESTION NUMBER 24
AUTHORIZATION TO IMPOSE A ONE PERCENT (1%)
TRANSPORTATION SALES AND USE TAX
TO FINANCE THE TRANSPORTATION-RELATED PROJECTS DESCRIBED IN THE
QUESTION 24

Precinct

No.

Initials of Issuing Officer
Local Question 2

I approve a special transportation sales and vse tax in the amoum of one percent {1%) 1o be
imposed in Beaufort County for not more than Four (4) years, or until a otal of $120,000.000
in resulting revenue has been collected, whichever comes first. The sales tax proceeds will be
uscd for the following projects as described and for which an estimated capital cost is stated,

Hilton Head Island — US 278 Corridor Traffic Improveinents: Repair andfor replace the existing spans of the
brdges to Hilton Head sland and other improvements between Moss Creek Drive and Squlrc Pope Road
o . ...580,,000.000

Lady’s Island Comridor Traffic Improvements: Roadway traffic improvements between the Woods Memorial
Bnd;.c and the Chowan Creek Bndbc as outhned in the Lad) s Island Cormridor Qlud} dated May 19,
2017.. o N i SR Loz o 530000000

Sidewalks and Multi-Use Pathways — Safe Routes 1o Schools: Installation and repair of sidewalks and mulii-
usc pathways at maultiple locations within Besufort County so as 1o provide safe walking routes 10 schools and
improved aceess 1o residential communities: (1) Burmt Church Road, Ulmer Road, and Shad Road, (2) Laurel
Bay Road Pathway Widening, (3) Bluffion Parkway Phase 1, (4) Joc Frazier Road, (5) Meridian Rond, (6)
Alljoy Rozd, (7} Salem Road, Old Salem Road, and Burton Hill Road, ($) Middle Road, (9) Stuant Point, {10)
Broad River Boulevard and Riley Road, (11) Broad River Drive, (12) Lake Point Drive and Old Miller Road
Pathway Conncction, (13} Dr. Marntin Lutker King, Jr. Drive, {14} Ribaur Road 10 Pamis 1sland Gatew av, (158)
Pine Grove Read and Burton Wells Road, (16) Spanish Moss Trail Extension, {17) Seabrook Road, {(18) Depot
Road, {19) Chowan Creck Bluff, (203 LS. 17 I’mhun} Extension, (’1] Bruce K. Smuhls, {22} Paige Point, (23}

Big Road. and (24) Big Estate Road . e RN R T e R - CON 10,000,000
TO1l5): cumissee iR e oo e s R s een T oo S LA B $120,000,000
Yes. in favor of the questron [1]

Na, opposed 1o the guestion | ]
If you are in favor of the question, place a check or cross-mark in the square after the words “Yes, in favor of

the question™, i you are opposed to the question, place a check or cross-mark . the square after the words
“INo, opposed 1o the question.”™
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Attachment “B”
Issue Escalation and Dispute Resolution Process

The purpose of this process is to define the different levels of management in County and SCDOT
that have the authority and responsibility to make decisions when lower levels of staff are unable
to resolve issues that may arise during the life of the Program. Such issues should be addressed
promptly in order to minimize delays to the Program and to avoid negative impacts to the Program,
County, and SCDOT. County and SCDOT agree that if an issue cannot be resolved by the normal
process of communications between County or its designee and SCDOT’s Program Manager, the
following procedure will be adhered to by County and SCDOT. This diagram describes the
escalation process, personnel involved, and time limitations for resolution. Should resolution not
be reached in the duration listed below, the next level of management will be informed of the issue
and they will then be responsible to make a decision within the allotted time period as shown
below. These allotted time periods may be changed based on mutual agreement of the managers
working to resolve the issue. Decisions reached through this process will be recorded in writing
and signatures of the responsible person from County and SCDOT will sign an acknowledgement
of the decision made within two days of concluding the decision.

(Planni s[f:s?.:l Right of Rl Count Work Da
a h ” n
LA (Construction issues) Y v
Way Issues)
PROGRAM MANAGER DISTRICT ENGR. ADMINISTRATOR COUNTY ENGINEER 2
COUNTY ENGINEER / COUNTY
ucnm
DIRECTOR OR PRECONSTRUCTION| DIRECTOR OF CONSTRUCTION ADIMINISTRATOR 3
DEP. SECRETARY FOR DEP. SECRETARY FOR
UNTY AD
ENGINEERING ENGINEERING co MINISTRATOR 2

The Deputy Secretary for Engineering shall review and make the final determination on unresolved
issues pertaining to right-of-way, design, and construction for routes within or to be added to the
State Highway System. Should the County Administrator and the Deputy Secretary for
Engineering be unable to resolve other issues that may arise during the program, either Party may
request a resolution by the Dispute Resolution Board that shall hear the matter and reach a
resolution to the dispute within ten days. By majority decision of the Board, this ten-day time
frame to reach a resolution may be amended.
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Attachment C
Project Closure Checklist Submitted by Beaufort County
(Enter Project Name)
(Enter Date of Submittal)

The following documentation has been provided to SCDOT, in a format acceptable to SCDOT:

County's Initial

1. Copies of required environmental documents/permits
a. Report showing NEPA/Permit Commitments complied with
b. US Army Corps of Engineers Close-out report
c. Notice of Termination for NPDES Permit

2. Design documents
a. As described elsewhere in this Agreement
b. Final Project plans suitable for delivery and recording pursuant to
S.C. Code §57-5-570 (1991), and in accordance with SCDOT’s As-
Built Construction Plans Supplemental Specification, latest version
¢. Electronic files of the Final Project plans as described in SCDOT’s
“Road Design Reference Material for Consultant Prepared Plans.”

3. Right of way documents

Appraisals

Title search information

c. Deeds sufficient to convey to the SCDOT the additional highway
right of way acquired by the Town. Titles shall be by special
warranty and sufficient to convey the entire interest obtained by the
Town from the Landowner.
Correspondence with property owners

e. Master exhibit prepared by the engineer of record outlining the rights
of way to be conveyed to SCDOT.

f.  Diaries or agents worksheets related to the acquisition of right of
way

g.  All Utility Agreements and No Cost Letiers with supporting
documentation.

h. Summary sheet showing all payments made by the Town against
each Utility Agreement.

i. If applicable, all supporting information for cost increases to Utility

Agreements.
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4. Construction documents

a. As-built drawings — As detailed in the IGA.
b. Test reports
c. Daily construction diaries

5. Other documents

a. Assignments to the SCDOT of all contractors’ payment and
performance bonds in connection with the Project and a copy of the
Surety’s Consent for final payment.

b. Releases, affidavits or other proof of payment to indicate full
payment of all claims by contractors, their subcontractors or
suppliers.

¢. DBE closeout obtained from SCDOT Office of Business
Development, if federally funded and the project had a DBE goal.

This is to certify that results of the tests on job control samples indicate that the materials incorporated
into the construction work and the construction operation controlled by sampling and testing are in
reasonably close conformity with the approved plans and specifications, and such results compare
favorably with the results of record sampling and testing. SCDOT concurrence was obtained in all
instances in which materials did not conform to contract requirements.

DATED: Beaufort County

By:

Its:

DATED: South Carolina Department of Transportation

By:

Its:
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